

CENTRAL RLY

**BHUSAWAL DIVN-
ENGINEERING
O/O DRM W BSL,
C.Rly,
Bhusawal, 425201
Maharashtra, India**

**Letter No: BHUSAWAL DIVN-ENGINEERING /
DRMWBSL472020t3 / 00818290030230**

Dated: 30/12/2020

M/s K K VIDYUT-AHMEDNAGAR

Sarola Kasar
Ahmednagar- 414005
Maharashtra, India

Sub: Letter Of Acceptance

- Ref:**
- 1.** Tender No. DRMWBSL472020t3 closing date 04-12-2020 15:00 for Supply & stacking of 65 mm Gauge Machine crushed stone Ballast & loading in to Hopper's / BOB'N wagon's by mechanical means at Pachora Depot. Quantity = 60000 M3.
 - 2.** Your bid ID **11850403** dated **04/12/2020 11:43**

The Competent Authority has accepted your offered rates in connection with the subject work. The total cost of the work at the accepted rates works out to Rs. 52603474.68 (Rupees Five Crore Twenty-Six Lakh Three Thousand Four Hundred And Seventy-Four Rupees And Sixty-Eight Paise Only)

A sum of Rs.393800 deposited as Earnest Money vide IREPS reference ID NE217811059530/CKO5993873 dt.04.12.2020 has been retained towards initial Security Money for due and faithful fulfillment of the contract, and the balance Security Money will be recovered from the progressive bills @ 6 % of the bill amount till it reaches 5 % of the contract value in terms of clause 2.1 of Tender Booklet. Balance S.D. Rs.22,36,374/- will be recovered.

You are requested to submit Performance Guarantee in the form as given in Clause 3.0 of Tender Booklet equivalent to 3 % of the contract value amounting to Rs. 1578104.24 (Rupees Fifteen Lakh Seventy-Eight Thousand One Hundred And Four Rupees And Twenty-Four Paise Only) within 21 days from the date of issue of Letter of Acceptance, valid up to stipulated date of completion plus 60 days so that contract agreement can be executed. Please submit the performance Guarantee (PG) within 21(Twenty one) days from the date of issue of letter of Acceptance (LOA). Extension of time of submission of PG beyond 21(Twenty one) days and up to 60 days from the date of issue of LOA may be given by the Authority who is competent to signed the contract agreement. However, penal interest of 12% per annum shall be

charged for the delay beyond 21(Twenty one) days. i.e. from 22nd day after the date of issue of LOA. In case the contractor fails to submit the requisite PG even after 60 days from the date of issue of LOA, the contract shall be terminated duly forfeiting EMD and other dues if any payable to you against this contract, and you will be debarred from participating in re-tender for the said work. Please note that 3%PG should be deposited in name of Sr.DFM Central Railway Bhusawal in A/c of (Firm name). PG 3% applicable as per Railway Bd's letter No.2020/CE-I/CT/3E/GCC/Policy dt.20.11.2020.

The entire work shall be completed within 18 month from the date of issue of Letter of Acceptance. Maintenance period Nil.

1: Please note that this work will be carried out under the supervision of ADEN(L)BSL. Please also contact them for further instructions for starting the work immediately. You must obtain the valid licence before signing the contract agreement under Labour Regulations Act 1970 and rules framed there under from Assistant Labour Commissioner (Central) Nagpur. Also please note you should not execute the work unless you obtain valid licence from Assistant Labour Commissioner (Central) Nagpur under Contract Labour (R&A) Central Rules 1971 and produce the same with the Zerox copy to this office and ADEN(L)BSL office for office records. You will please maintain the pay roll register of your labours without fail so that the concerned SSE (PW) will witness the payment of your labours as per contract rules.

2: Please note that until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binding contract between us subject to modification as may be mutually agreed to between us. Note:- Please ensure onetime register your firm/company etc. and upload requisite details of labour and their payment subsequent to issue of Letter of Acceptance on portal www.shramikkalyan.indianrailways.gov.in. As per ADDITIONAL SPECIAL CONDITION (F) 55-C. These details shall be available in public domain. Further correspondence will be done on line only through IR-WCMS.

3: C/-Sr.DFM/BSL for information w.r.to TCP dt. 18.12.2020, please. C/-ADEN(L)BSL for information & n/action. They will please instruct to concern SSE(PW) to witness the payment of contractors labour as per contract rules. They will also ensure the compliance of the provision of the Labour Regulations Act 1970 and Contract Labour (R&A) Central Rules 1971. One spare copy of Acceptance Letter for concerned SSE (PW) is enclosed. C/-Asstt. Labour Commissioner (Central) Nagpur for information. C/-LEO(C) BSL for information.

All Other terms and conditions, as stipulated in the tender documents shall be applicable.

RAJESH CHIKHALE
Sr.DEN CO
Digitally Signed
[View Signature Details](#)

Awarded Quantities And Rates

Item Sno.	Item Desc	Item Code	Item Qty	Qty Unit	Unit Rate (Rs)	Escl. (%)	Advt.Value (Rs)	Bid Rate/ Unit Rate		Bid Amount (Rs)
Schedule 1-Supply & stacking of 65 mm Gauge Machine crushed stone Ballast & loading in to Hopper's / BOB'N wagon's by mechanical means (Item Directory - Not Applicable)							48761100.00			
1	NS ITEMS	View Details				6.25	48761100.00			
Schedule Totals							0.00			
Total Value							48761100.00	7.88	% Above	52603474.68
							Rebate on Total Value (%)		0.00	
							Net Bid Value		52603474.68	

Item Breakup

Schedule	1-Supply & stacking of 65 mm Gauge Machine crushed stone Ballast & loading in to Hopper's / BOB'N wagon's by mechanical means					
Item - 1	NS ITEMS					
S No.	Item No	Description of Item	Unit	Qty	Rate	Amount
1	NS-1	Supply & stacking on Rly. Ground 65 mm gauge M/C stone ballast as per Indian Rly "Specification of Track Ballast June-16"	cum	60000	739.78	44386800.00
2	NS-2	Loading of Ballast in to Rlys. Wagon/Hoppers by mechanical loading	cum	60000	25.10	1506000.00
					Total	45892800.00